
Statement of Work 

Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO NumberS 

I. TITLE: Building Blocks Tools Finalization and EPA Regional Office Capacity 
Building 

II. PERIOD OF PERFORMANCE: 

From: Date of award 

To: Phase 1: Tasks 1 through part of Task 3 (date of award through January 26, :C 012) 

Phase 2: Completion of Task 3 (January 27, 2012 to June 1, 2012) 

Ill. BACKGROUND: This Statement of Work (SOW) will provide contractor support to 
Environmental Protection Agency (EPA) as It continues the expansion of its Building Blocks for 
Sustainable Communities initiative. The program, launched in March of 2011, is a critical 
element of the EPA Office of Sustainable Communities' (OSC) efforts to transform its techni::al 
assistance work. This effort will build on the lessons learned from the first round of BuildinJ~ 
Blocks assistance, as well as EPA's experiences working with communities through other eflorts. 

Beginning in 2005, EPA began to provide direct technical assistance to communities through the 
Smart Growth Implementation Assistance (SGIA) program. The program is premised on thr~e 
core goals: 1) to help communities overcome barriers to implementing smart growth 
approaches, 2) to inform and educate EPA about innovative responses to cutting-edge 
challenges that could be replicated throughout the country, and 3) to support implementat on 
of a catalytic project or example in a particular geographic region. This program satisfies o~;c's 
need to tackle difficult policy issues, yet, due to the time investment required of each proje :t, 
we were not able to serve as many communities as we would desire. 

EPA has found through working on SGIA that many communities struggle to either identify ·:he 
effective changes In their policy or regulatory frameworks, or implement changes they've 
already Identified. Many also wrestle with how to educate local residents, decision-makers. :>r 
staff to build and sustain the political consensus needed for change. This dynamic inspired the 
creation of the Sustainable Communities Building Blocks Program to provide more focused tools 
around narrowly defined subjects. 

In 2011, OSC developed eight tools through the Sustainable Communities Building Blocks 
Program and delivered assistance to 30 communities based on these tools. This SOW seeks to 
continue EPA's expanded support for communities looking to identify and implement their Jwn 
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building blocks for smart growth. It will do so by expanding and refining technical assistance 

tools that can be quickly adapted to a particular community context, delivered in a one or two 

day site visit, with a brief follow up memo presenting options for next steps. EPA expects this 

task order will provide assistance to 20 communities, each selected by EPA Regional Office staff. 

While the SOW will be managed by a TO COR at headquarters, it is expected that EPA Regional 

staff will serve as local points of contact. 

IV. PURPOSE AND OBJECTIVE: Under this SOW, EPA will provide assistance to 20 

communities coordinated through EPA's regional offices by offering 4 existing Building Block 

Tools that need refining and finalizing. 

These tools are: 

(1) Walking Audits; 
(2) Complete Streets; 
(3) Preferred Growth Areas; and 
(4) Sustainable Design and Development. 

EPA will supply the Contractor with all existing materials for these tools. 

The objective of tool delivery is to refine and finalize a tool in its final form in a format that can 

be used in wide distribution. These mature tools will be tested through site visit and feedback 

loops with communities and EPA staff. 

For the purpose of this SOW, a tool is defined as a body of materials that could include an 
agenda, presentations, and/or exercises, formatted in a manner so that a group can have a 
facilitated discussion around a series of inputs and outputs. Ideally, a tool shall hove some 
process or mechanism by which data or information is analyzed resulting in an output of 
potential next steps for policy change. A tool is not just a series of presentations, but rather an 
action oriented process. 

EPA's 10 Regional Offices will each select 2 communities that will receive assistance on one of 

the 4 tools mentioned above. Once the communities are selected, the regional staff will assist 

the TO COR in conducting pre·site visit logistics (e.g. working with the local government to select 

a site visit date, discussing marketing and outreach and gathering existing data); attend the site 

visit, representing EPA; and reviewing the next steps memo prior to its finalization. While EPA 

regional staff will be involved in this work, all direction will come from the TO COR. 

The purpose of delivering these tools is to (1) to stimulate a dialogue about growth and 

development, (2) strengthen local capacity to implement smart growth approaches, and (3) 

provide suggestions on how to change local policies and procedures to implement sustainable 

community approaches. 

This SOW will focus on the following components: 
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(1) Setting up a schedule for tool delivery; 

(2) Review and finalize the four aforementioned tools; 

(3) Delivering technical assistance on four tools to a total of 20 communities; 

Prepare the final tool materials for Internet posting. 

As a result of this task order, EPA will be able to assist a larger number of communities thrc ugh 
the creation of the building blocks necessary to tackle complex smart growth implementati Jn 
issues. The implementation of these tools can help deliver the following environmental and 
community outcomes: 

• expanded housing and transportation choices among households, particularly those 
earning below area median income; . 

• more balanced transportation systems that support walking, biking, and public transit, as 
well as driving; 

• reduced vehicle miles traveled, resulting in lower greenhouse gas emissions, lower 
commuting costs, and decreased road congestion; 

• efficient use of services and infrastructures, resulting in cost savings for the public; 
• Increased redevelopment of brownfields, as well as other underutilized infill location:;; 
• Improved water quality through efforts that reduce stormwater runoff into existing 

waterways; 
• reduced cost and energy intensity of storm water management systems through increased 

use of green stormwater practices; 
• more healthy and safe pedestrian walkways and streetscapes through use of street trees, 

swales, and other green infrastructure components; and 
• reduced energy and water consumption and lower household energy/utility costs through 

use of green building construction techniques and materials. 

Finally, this work also helps support the Partnership for Sustainable Communities, a partne,·ship 
among EPA, U.S. Department of Housing and Urban Development (HUO), and U. S. Department 
of Transportation (DOT). The Partnership seeks to align federal resources to support 
implementation of more sustainable, smart growth approaches to development challenges. Six 
livability principles have been developed to describe the types of communities which the 
Partnership seeks to support.1 EPA will work with our federal partners in HUD and DOT to 
Implement our ongoing programs, Including this new round of Building Blocks technical 
assistance. In so doing, we expect to respond to the needs of many communities that are hcing 
very similar Issues around their implementation of smart growth approaches. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check ( ) Yes if the following is required or (x) NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project Plin 

1 Read more about the Partnership and the six Livability Principles at 
l.t.ttp:. /:'~ ''-'',!.!.PI!: .!1.'.''" ~lliiJ"!grt>\\t.hii>..!.!.!1J!.r:..r~hin.:indcx.hlnJ.l 

3 



for any project that is developing environmental measurements or a Quality Assurance 
Supplement to the Quality Management Plan for any project which generates environmental 
data using models. 

VI. TASKS AND DELIVERABLES: 

The Task Order Contracting Officer Representative (TO COR) shall review all deliverables In draft 
form and provide revisions and/or comments to the contractor. The contractor shall 
incorporate the TO COR's comments 14 days after receipt of comments. Final deliverable shall 
be in MS Word format. 

Contractor personnel shall at all times identify themselves as Contractor employees and shall 
not present themselves as EPA employees. Furthermore, they shall not represent the views of 
the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, Including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

From time to time, as new information develops, the contractor shall organize Guidance Calls 
with various experts for the purposes of seeping issues, confirming topics of research and 
methodological approaches, and making sure tasks and the overall project are on track and 
focusing on relevant topics and issues. Technical direction, when appropriate, will be provided 
by the TO COR. 

Task One -Project Management and Scheduling 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

For project management, the contractor shall organize and facilitate conference calls with team 
members as necessary, but at a minimum to include: 
• At least two 2-hour calls with the full team to discuss the objectives of the program and to 

discuss tool development and delivery; 
• A weekly call with the TO COR to review project progress; and 
• Two 2-hour calls with the full team near the end of the project to discuss project 

accomplishments and results. 

The contractor shall prepare a tentative schedule for implementation of 20 community-based 
technical assistance site visits. The schedule shall include at a minimum the following steps: 

• The aforementioned team calls and weekly coordination calls; 
• One site visit per community, spanning one or one-and-a-half days depending on the site. 

No more than on~ site visit per tool to be scheduled per week. Any individual tool shall also 
be delivered with at least one week gap between each site visit to allow for modifications to 
the tool delivery process. Sites visits will not occur until EPA approves the tool materials; 

• Bi-weekly calls with EPA, the contractor point of contact and/or the community to prepare 
for the site visit, beginning no less than three months prior, and weekly calls in preparation, 
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beginning no less than six weeks prior; 
• Draft materials/delivery approach for each of the site visits; 
• Delivery of overall lessons learned memo; and 
• Delivery of completed tools. 

The Contractor shall devise a schedule for completing all assistance to 20 communities no later 
than six (6) months after award. The initial project schedule shall be developed within 14 days of 
executing the task order. The schedule will be updated throughout the project as site visits are 
scheduled and reports are submitted. 

Task Two- Review and Finalize Tools Workshop Materials 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The Contractor shall work with the TO COR to review the existing tool materials designed fur 
delivery in a one and a half day site visit format. EPA will provide the Contractor with the t-:>ols 
in their existing format. The Contractor shall become familiar with these tools. Each tool shall 
have the following format: 

• an agenda for the on-site workshop; 
• an exercise/audit/or self-evaluation that a community can conduct prior to the site visit; 
• an introductory or overview presentation; 
• an interactive activity to review the exercise and/or a process for analyzing the 

information collected; 
• a presentation connecting the activity to best practices and implementation; and 
• a concluding presentation. 

Finalized tools may include an interactive charrette-style workshop, a series of meetings with 
targeted staff and/or leaders, a combination of the two, or some other approach (each 
document may be best-suited to a different approach). Materials shall be produced to address 
urban, suburban and rural communities. The TO COR will supply a template for PowerPoint 
presentations; however, all tool delivery materials shall include some aspect of local data or 
information analysis. 

The contractor shall review workshop materials and finalize them via track changes or 
comments on the files to EPA no later than 28 days prior to the first scheduled workshop fc·r 
each of the four tools. Finalized workshop materials shall be provided to EPA no less than :.4 
days prior to the workshops. EPA will respond and provide comments within 7 days of recEipt. 
Final draft materials shall be provided to EPA no less than 7 days prior to the first scheduled 
workshop. Finalized tools shall contain each of the following components: 

• Annotated agenda for each tool; 
• Requirements, if any, for a person to deliver the tool; 
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• Final versions of any Power Points and other tool materials, such as community 

"homework" sheets; 

• Speaker notes to facilitate delivery of a base presentation by someone with a basic 

familiarity with sustainable communities and smart growth concepts; and 

• Podcasts, if possible. 

While EPA anticipates that these tools will be review and finalized prior to the site visits, it is 

feasible that some minor revisions or changes might occur after the site visits if there is 

significant feedback from community members that something needs to change. 

Task Three -Implement Site Visit/Workshop for All Communities 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1·17 of 27) 

The contractor shall identify qualified experts to work with each community around their chosen 

tool. As stated in task one, the primary delivery mechanism will be a site visit that stretches 

over a day and a half period. While most community site visits will take place over a day and a 

half time period (some may be feasible to complete in one day), the contractor shall include in 

the workplan budget a full two day commitment to account for travel and any scheduling issues. 

The site visits will be structured around a quick community reconnaissance tour and subsequent 

workshop sessions with key stakeholders. The brief reconnaissance tour will be primarily aimed 

at identifying local examples relevant to the tool and taking pictures that can be integrated into 

the workshop presentations. 

The tools shall be set up to require only a minimal amount of prep time to customize their 

application in each community. The contractor shall plan to spend no more than 10 to 15 hours 

of prep time for each community. The TO COR will coordinate with the Contractor and EPA 

regional staff to schedule site visits. 

The Contractor shall at a minimum, participate in at least two conference calls with each 

community to ensure that EPA and the Contractor have the appropriate information for 

implementing the technical assistance, logistics, and gathering some baseline data. 

The materials shall be designed to produce insights for the community about the best path 

forward by using case studies, illustrative examples, checklists, scorecards or other worksheet­

based exercises, or simple data analysis. This may be best achieved by focusing on a particular 

site, proposed development, regulation, or building. In any case, the workshop shall clearly 

illustrate the core concepts of the tool, applied to a local context, and provide a clear road map 

for how to move the concept forward in the community. The Contractor shall facilitate the day­

long workshop, including making presentations and/or leading group work where appropriate 

when available. EPA regional staff will attend each site visit and provide some overview 

information about the Building Blocks program. They will engage to assist the Contractor where 
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appropriate, but the Contractor shall not expect the EPA regional staff to present materials. 
They are attending to help learn the process and understand the tools. 

The Contractor shall implement the site visit in a format corresponding to the materials 
developed in Task Two. The Contractor shall also offer the recipient community guidance c•n an 
appropriate list of invited participants: whether the on-site visit Is oriented primarily to local 
government staff, elected officials, citizenry, or some combination thereof, and how. 

For budgeting purposes, 10 of the site visits shall require 2 staff from the Contractor team to 
deliver the assistance. The other 10 site visits shall be staffed by one member of the Contractor 
team. 

EPA Regional office staff, through management of the TO COR, will be a point of contact for 
organizing the logistics associated with workshop. The Contractor shall participate in monthly 
and weekly calls with TO COR or the selected community prior to the workshop (see schedule 
proposed under Task One), and shall develop relevant community background materials to 
ensure that the workshop is applicable to local conditions. 

Within 7 days of the workshop delivery, the Contractor shall provide EPA with a final set of 
workshop materials to be used during the site visit, as well as a draft version of the summaty of 
the workshop lessons learned (as facilitated and Informed by the Contractor) not to exceed five 
pages. EPA will respond with comments within 7 days, after which time the Contractor shall 
deliver a final set of summary concepts to EPA within 7 days. 

The Contractor shall, upon completion of each community-based workshop, develop a brie: 
"next steps" memo to EPA (no more than five pages in length) that details possible next steps 
that the community could take to implement Ideas discussed during the site visit, including but 
not limited to policy or code changes the community might consider making. EPA will provi ::le a 
template for the memo. The Contractor shall provide the memo to EPA within 7 days after :he 
conclusion of the workshop. EPA will respond with comments within 7 days, after which tirne 
the Contractor shall deliver a final draft to EPA within one week. 

In summary, site visits shall include the following steps: 

• Prepare for site visit 

• Finalize site visit materials 

• Deliver materials at the site visit 
• Prepare brief ( no more than 5 page) next steps memo for the community 
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VII. SCHEDULE FOR DELIVERABLES: 

The contractor shall provide the following specific deliverables to the EPA TO COR: 

r---
DATE DUE 

I1\.SK DELIVERABLE 
FQRMAND 
QUANTITY 

r--· 
1 

Schedule for Implementation 
Excel Spreadsheet, Within 14 days of executing 
updated regularly task order. 

r---
2 Polished exercises, Concept within 28 days prior 

Review and Finalize Tools 
notes for presentation to first site visit per tool, 

materials, written draft materials within 14 
Workshop Materials instructions for days prior to first site visit 

presenters and per tool, final 1 week prior to 
podcasts first site visit per tool. 

3 Draft of next steps memo 

Implement Site 
Site visit; next steps within 7 days of each site 

memos visit, final within 7 days 
Visit/Workshops receiving EPA's comments. 

--

VUI. MISCELLANEOUS 

Software Application files, delivered to the Government, shall conform to the requirements 

relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, 

particularly, but not limited to, § 1194.21 Software applications and operating systems and § 

1194.22 Web-based Intranet and internet information and applications. See: 

http://www.sectionSOS.gov/ 

Preferred text format: 

Preferred presentation format: 

Preferred portable format: 

MS Word, Office 2007, single-spacing, 12 point font. 

Documents shall adhere to the EPA/Office of 

Sustainable Communities Style Guide, located in 

attachments 

Power Point, Office 2007 

Adobe Acrobat 
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